PRELIMINARY PROJECT ESTIMATED BUDGET
FUTURE BOX HANGAR DEVELOPMENT AREA
TRI-COUNTY AIRPORT

DECEMBER 2023
FUTURE BOX HANGAR CIVIL WORK
ITEM ESTIMATED EXTENDED
NUMBER BID ITEM ITEM DESCRIPTION UNIT| " SUANTITY UNIT PRICE TOTAL
BASE BID - CIVIL SITE PREPARATION
1 C-102-1 TEMPORARY AIR AND WATER POLLUTION, SOIL EROSION, AND SILTATION CONTROL LS 1 $ 15,000.00 | $ 15,000.00
2 C-105-1 MOBILIZATION LS 1 $ 53,169.00 [ $ 53,169.00
3 C-106-1 SAFETY, SECURITY, AND MAINTENANCE OF TRAFFIC LS 1 $ 5,000.00 | $ 5,000.00
4 P-101-1 MISC. DEMOLITION (INCLUDING SAWCUTTING) LS 1 $ 15,000.00 | $ 15,000.00
5 P-152-1 CLEARING, GRUBBING, AND STRIPPING LS 1 $ 10,000.00 | $ 10,000.00
6 P-152-2 EXCAVATION AND EMBANKMENT LS 1 $ 50,000.00 [ $ 50,000.00
7 P-152-3 SUBGRADE PREPARATION SY 3,565 $ 10.00 | § 35,650.00
8 P-154-1 12" STABILIZED SUBBASE COURSE SY 2,675 $ 18.00 | $ 48,150.00
9 P-209-1 / P-211-1]8" CRUSHED AGGREGATE OR LIMEROCK BASE COURSE SY 2,675 $ 30.00 | $ 80,250.00
10 P-401-2 4" BITUMINOUS SURFACE COURSE, 76-22 BINDER (APRON) N 495 $ 200.00 | $ 99,000.00
11 P-501-1 PCC APRON SY 445 $ 180.00 | $ 80,100.00
12 D-751-1 POND MODIFICATIONS AND NEW OUTLET STRUCTURE EA 1 $ 10,000.00 | $ 10,000.00
13 T-904-1 SODDING W/ PYRAMAT SY 150 $ 30.00 | $ 4,500.00
14 T-904-2 SODDING SY 5,175 $ 500/ $ 25,875.00
Total: | $ 531,694.00
Professional Services (20%): $ 106,338.80
Construction Contingency (20%): $ 106,338.80
ESTIMATED BUDGET: $  744,371.60
USE: $ 745,000.00
FUTURE HANGAR DEVELOPMENT
1 | H-01 |HANGAR, COMPLETE 8,000 SF ($125/SF, INCLUDING FOUNDATION) | LS | 1 $ 1,000,000.00 | $ 1,000,000.00
Total: | $ 1,000,000.00
TOTAL: $ 1,745,000.00

USE: $ 1,750,000.00



